



## agriculture, land reform & rural development

Department:  
agriculture, land reform & rural development  
NORTHERN CAPE PROVINCE  
REPUBLIC OF SOUTH AFRICA

### WINNING BIDS FOR SEPTEMBER 2016 2<sup>nd</sup>

| TENDER NUMBER  | DESCRIPTION   | AMOUNT        | AWARDED BIDDER                | PERIOD   | POINT SYSTEM | BBBEE STATUS LEVEL |
|----------------|---|---------------|-------------------------------|----------|--------------|--------------------|
| NC/DALC/0688   | Sighting, drilling and testing of 5 boreholes at Khara Huis   | R477 813.90   | Bontle Civils                 | 60 Days  | 80/20        | 3                  |
| NC/DALC/1715   | Supply, delivery and construction of 2 livestock handling facilities at Mier farms                    | R495 840.00   | Agvic Construction CC         | 60 Days  | 80/20        | 1                  |
| NC/DALC/1718   | Sighting and drilling of boreholes at Pienaarsbult  | R311 155.90   | GND Construction              | 1 Month  | 80/20        | 1                  |
| NC/DALC/0699   | Supply, delivery and construction of two livestock handling facilities at Dankbaar Skeifontein at JTG | R496 640.00   | Revamp Handyman               | 2 Months | 80/20        | 3                  |
| NC/DALC/1706   | Supply, delivery and construction of stock water systems at JTG                                       | R1 331 023.50 | Letsogo Trading               | 5 Months | 90/10        | 3                  |
| NC/DALLET/0189 | Construction of a new reservoir on farm VH  | R2 531 517.26 | Hulbeton Kontrakteurs         | 5 Months | 90/10        | 4                  |
| NC/DALQ/1433   | Supply and delivery of vegetable starter packs for establishment of household food garden in Z F      | R59 510.00    | R G Goeieman Construction and | 30 Days  | 80/20        | 1                  |



## agriculture, land reform & rural development

Department:  
agriculture, land reform & rural development  
NORTHERN CAPE PROVINCE  
REPUBLIC OF SOUTH AFRICA

|              | Mgcawu   |             | General Trading             |         |              |          |
|--------------|--|-------------|-----------------------------|---------|--------------|----------|
| NC/DALC/0701 | Supply and delivery of Implements  | R517 560.00 | Business Behind Empowerment | 60 Days | <b>80/20</b> | <b>1</b> |
| NC/DALC/1703 | Supply, installation and monitoring of security systems at Eiland Research Station in Upington | R276 890.87 | Snyman and Kilia Bellegings | 30 Days | <b>80/20</b> | <b>1</b> |
| NC/DALO/1344 | Refurbishment of existing pump station at Vaalharts Research Station at                        | R93 366.00  | Agrico Pty Ltd              | 30 Days | <b>80/20</b> |          |
| NC/DALQ/1410 | Supply and delivery of complete solar pump system at Umsobomvu Commonage                       | R91 240.0   | Pagamisa Holdings           | 30 Days | <b>0</b>     |          |